Lakshmikantha Reddy
Indira Canteen

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA66101398013001Q
Certificate Issued Date	:	31-May-2018 12:36 PM
Account Reference	:	NONACC (BK)/ kakscub08/ GANGANAGAR1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSCUB08765803539610l4Q
Purchased by	:	EXECUTIVE ENGINEER YELAHANKA DIVISION
Description of Document	:	Article 12 Bond
Description	:	CONTRACT AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	KRIDL
Second Party	:	EXECUTIVE ENGINEER YELAHANKA DIVISION
Stamp Duty Paid By	:	EXECUTIVE ENGINEER YELAHANKA DIVISION
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

Authorised Signatory
THE HOTEL INDUSTRIALISTS CO-OP. BANK LTD
Ganganagar Branch, Bangalore-560 032

Please write or type below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

Agreement No 03 2018-19

This is agreement entered this day 12.06.18 between Executive Engineer, BBMP Yelahanka Division (herein after called first party) and Technical Manager, Karnataka Rural Infrastructure Development limited (KRIDL) (herein after called second party)which terms shall mean and include his heirs, successors, and legal representative as the case may be.

2. BBMP Desires to entrust the **Providing and constructing of compound wall in canteen surrounding of Attur ward no-03** to Commissioner Vide Letter No:ಬೆಂಮಪಾ/ಅಯುಕ್ತರು/ ಎಇಇ/136/2017-18, ದಿನಾಂಕ:30-05-2017 Amounting to **Rs.9.30** Lakhs

Executive Engineer
Yelahanka Division

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

3. The Government of Karnataka in the notification ಆಇ/840/ಬೆಚ್ಚ-12/2016 ದಿನಾಂಕ:03-10-2016 KTTP Act 4G has exempted.

THIS DEED WITNESS AS FOLLOWS

4. a. KTTP Act 4G exempted shall executed and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate shall be prepared by BBMP at current 2016-17 PWD of Bangalore Circle and administrative approved by the BBMP and entrusted with 11% **KRIDL, charges (including 1% Labour Welfare** Cess and Applicable GST charges .)
   c. Competent authority will accord the Administrative approval and technical Sanction will be accorded by competent authority of BBMP.

SL. No	Name of works	Work Code	Amount (in Lakhs)
1.	**Providing and constructing of compound wall in canteen surrounding of Attur ward no-03**	**003-18-000071**	**9.30 Lakhs**

5. The work will be completed within 3 **months** from the date of handing over of clear site, release of funds, clearance of estimate, works. Order/ agreement whichever is later.
6. Defect liability period shall be 12 months from the date of completion of work.
7. The mobilization advance shall be adjusted in the final bill.
8. a. if the rates of certain items of works not found in the SR then the same shall be obtained from SR of Minor Irrigation/ National Highway/PRED/KUWS&DB
   b. For item not found in any of the SR data rate shall be prepared and got approved from the competent authority.
9. BBMP shall prepare bills as per execution and Q.C. Reports which shall be obtained from third party i.e., M.s Civil Tech Consultants & Engineers, Bangalore whose payment of 0.35% of the estimated cost shall be paid through the second party (i.eKRIDL) as per agreement norms between BBMP and Contractor
10. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work .
11. BBMP shall prepare bill, which be certified by the competent authority of BBMP and shall be sent to account section for payment.
12. Service taxes are to be paid if applicable.
    In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and Contractor the matter shall be referred to the Commissioner, BBMP, Whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

First Party

Executive Engineer
Yelahanka Division
Yelahanka Zone
Bruhat Bangalore Mahanagara Palike
BANGALORE 560064

Witness:-

1)

Assistant Executive Engineer,
Byatarayanapura Sub-Division
KRIDL BBMP, Bangalore

2)